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4 MEMORANDUM OF UNDERSTANDING
g In reference to Registrar letter No. C.8.J. M.U./Engg(Civil)/ 1773/2018 dated 16.07.2018

for carrying over the work. THIS Memorandum of Understanding is made at Kanpur on this

25 day of...d}‘?ﬁ....mm between the CSJM University, Kanpur Uttar Pradesh

through F.0. CSJM Unive Kanpur (hereinafter called “University/Employer”. Which
expression shall unless repugnant to the context thereof include its succession in office of the one part
and Project Manager, U.P. Rajkiya Nirman Nigam Ltd., Unit-4, Kanpur hereinafter called “The
Construction Agency”. Which expression shall unless repugnant to the context thereof include it
successor and assigns of the other part.

Whereas at the proposal of the University, the construction Agency has agreed to
construct of Construction of L.L.M. Building at CSJMU Campus, Kanpur (here-in-after called the
“Project”). The Estimated cost of this work Rs. 532.84 Lacs.

Now this Memorandum of Understanding executed between the parties hereto within as
follows:-

L It is understood that the ceiling cost of the Project shall be decided as per the existing

«Schedule of Rates” of Lok Nirman Vibhag of Uttar Pradesh Government subject o its

revision from time to time (here in after called “the Plinth Area Rates”/Current Schedule

of Rates)
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It is understo i
. od that Construction Agency shall start actual construction work only after
the University will

(1) Coml.nunicated in writing to Construction Agency its Administrative and Financial

sanction of the Preliminary Estimate based on the Plinth Area Rates/are Current

Schedule of Rates

(i) Delivered clear possession of the land for the project and

(iii) Within “THIRTY” (30) days of issue of letter of intent by the University along with
sufficient advance being not less than 50% of the Estimated cost. The construction
Agency shall start the construction work within 15 days with effect from the last
date of the above 15 days as above.

The Construction Agency shall build and completely finish the work within 18 month or

within 04 month (depend upon the nature/cost of work e.g. small/big) from the date of

receipt of 95% amount of the estimated cost as advance subject to cash flow as per

clause-3 above. Thus scheme of cash flow will be time.

1. Advance before start the work 50%.

2. After utilizing first installment 40%.

3. After utilizing seéond installment 5%.

4. After handing over 5% will be released.

Centage Charges :
It is understood that the construction work will be taken up by Construction Agency as

deposit work on the basis of actual cost of labours, Materials, Equipment and all other
inputs as defined in Annexure-I, which will form part of this Memorandum of
Understanding. The 12.5% of (Actual cost minus 5%) will be charged as “Centage
Charges™ in accordance with Uttar Pradesh Government Order No-786CE/23-Sa.NL.VI.-
169CB/75, dt. Feb. 19, 1976 as amended by Govemment Order No.A-2-87/x-97-
17(4)/75 dated 27.2.97, copies of which are enclosed hereto as Annexure-II, which will

form part of the Memorandum of Understanding.

Project Cost:

(a) It is understood that the Actual Cost will be worked out in the manner specified as
per Annexure-I, hereto, but the total extent of actual cost shall not exceed the
Sanction Estimate/Revised Estimated cost as per work actually executed and
calculated, on the Plinth Area Rates/Schedule of Rates, duly updated, If the actual
cost exceeds the Revised Estimated Cost calculated, as above, the excess shall be
borne from the overheads of the construction agency if the Final Actual Cost is less

than the Revised Estimated Cost, only the final Actual Cost will be charged.
=~
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(b) The Schedule " .
edule of Rates be applicable only the actual specifications of each type of

the : :
iyl ety

o es are based. In case of any deviation in
Spc.cmcauons which can only be admissible with prior written approval of the
Um‘./er_s“)’ . Extra expenditure based on such extra item shall be provided in
Pr.ellmma.ry Estimate. If any extra expenditure is done to deviation in specification
with such approval, such fexpendirure shall bear by University after its Approval

Sanction of Revised Estimate etc.

Time of Completion:

(a)

(b)

(c)

It is understood that the Construction Agency shall take up the work in accordance

with the priorities indicated in writing by the University and its completion will be

governed by a joint pert showing the activities of the University and the

construction Agency, which will be updated with the consent of both parties from

time to time.

The Construction Agency shall build and completely finish the project within

Appropriate Time from the date of receipt of 95% amount of the estimated cost as

r clause-3 above, unless prevented by the labour

advance subject to cash flow as pe
attack from the air or any other

strikes, Fire-accident, Earth Quake, Mob-Violence,
ure) or any other reasons beyond the control of the

major disturbances (force meas
Agency will

Construction Agency. In the case of any such event, the construction

obtain written permission from the University for Extension of time and completely

finish the project within extended time. If the University agree t0 Continue to the

above said project. In case of above said conditions which is bind with Act of God

or calamity (Daiviya Apda).
For The Calculation a assumption of damages which is due to above mentioned

causes should be decided by committee founded by V.C. of University including a

member of construction agency i.e. UPRNN. On the basis of findings of committee

the decision shall be taken to Continue or Discontinue the project. The cost of
damages will be reimbursed from the estimated/sanctioned cost of project. The
Remaining Amount should be surrendered to V.C. of University or the same will be

submerged in the cost for new construction of the same project provided to the

construction agency UPRNN, by the university.

As per directions in Minutes of Building Committee Report held on dated

14.06.2018, where the 95%(Ninety Five Percent) amount of the approved project cost is
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ncy, the construction agency will be under
f L.L.M. Building at CSJIMU Campus,

made available to the construction age
obligation to complete Construction 0

Kanpur Appropriate Time from the date of receipt of such amount.

Insurance:

In case, the University desires, the Construction Agency shall make; insurance of

property against damages, accidents, fire, riots or any act of “God” and the charges

incurred for this purpose will be included in the ‘Actual’ Cost of the ‘Project’.

Accounts:

The periodical Accounts of the Constructio
Construction Agency

n Agency are being audited by the statutory

shall submit 10 the
the work as and
hall be

auditors (Chartered Accountants). The
unts of the Units, relation t0

I1I. The final accounts $
y shall also have t0

f the University

University such periodical audited acco

when audited in the format enclosed hereto as Annexure-

as Annexure-IV. The Universit

submitted in format enclosed hereto

access to the books of accounts of the Construction Agency, in case, i

deems it necessary.

Inspection of work and Quality Control:-

It is understood that the University or any perso

at any time and from time to time t0
per

zed by him may inspect the

n authori
If that the construction

satisfy itse
drawing and specification as
ade without the written

construction work
done by the construction Agency as
or variation m

they will have to be rectified by
by the University with in 30

work is being
n the Preliminary Estimate. If any defects

provided i
ection,

f the University are found during the insp

request 0
written notice

the construction Agency at its own cost on
(thirty) days from its receipt.
Defects Liability Period:

The defect liability period shall be,

construction work to the University, 0
et the defects rectified at its own cost within 30

| Maintenance work required

(i) Six months from the date of handing over of the

r (ii) One monsoon season away, whichever is

Jater. The construction Agency shall g
m the University. Annua

days of receipt of written notice fro
d under the head defects from the

during defects liability period shall not be covere

purpose of this clause.

Handing over the Works:
The work shall be handed over to the authorized person 0

completion of work in view of sanctioned -gsﬁmate/provisions/drawings shall be re

% @?gﬂz = -

f the University after due
ctified
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A cn i ithi y

from the Univers;
niversity. :
.y y. The Construction Agency will also give to the University detailed
Wings and service drawings at the time of handing over.

Compensation for Damages:

Itis

el menpiisimartims

of injury, susained i i , émages, or compensation arising out of any accident
. niversity or by any workman in the employment of the

Construction Agency while in of upon the said work or the same arising out of any act,

default or negligence, error in judgment on the part of Construction Agency, its

employees or agents, subject to the determination of the compensation or damages by the

competent authority as defined in the relevant laws.

Court of Jurisdictions will be Distt court Kanpur Nagar.

For and on behalf of For and on behalf of

The SECOND PARTY The FIRST PARTY
-~ 2

Project Manager, - Finance O m%,/

U.P. Rajkiya Nirman Nigam, CSIMU, Kanpur

Unit-4, Kanpur

In the presence of witness

In the presence of witness
y

-
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